

## **CORRIGENDUM I**

In the light of pre-bid meeting held on **18.07.2022(Monday)** & suggestions received from the prospective bidders, JREDA has decided to make following amendments in the NIB No. **12/JREDA/GCRT/22-23** for Design, Manufacture, Testing, Supply, Installation & Commissioning of 400 kWp Grid connected Rooftop SPV Power Plants including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis in the premises of New Jharkhand High Court, Ranchi

<b>Section/ Annexure</b>	<b>Original Criteria</b>	<b>Read as/ Amendments/Addendums</b>
<b>Section-4</b>	<p><b>Page No.12 of the Instruction to bidders</b></p> <p><b>4. Qualification of the Bidder</b></p> <p>4.6. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:</p> <ul style="list-style-type: none"><li>i. made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the qualification requirements; and/or</li><li>ii. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures</li><li>iii. Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could not furnish rational justification for it to JREDA.</li></ul> <p><b>Page No.14 of the Instruction to bidders</b></p> <p><b>Technical details of Documents:</b></p> <p>h) Financial Report for the last 3 years (up to 31/3/2022) certified by chartered Accountant.</p>	<p><b>Page No.12 of the Instruction to bidders</b></p> <p><b>4. Qualification of the Bidder</b></p> <p>4.6. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:</p> <ul style="list-style-type: none"><li>i. made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the qualification requirements; and/or</li><li>ii. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures <b>{As per Addendum Annexure-18 (b)}</b>.</li><li>iii. Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could not furnish rational justification for it to JREDA.</li></ul> <p><b>Page No.14 of the Instruction to bidders</b></p> <p><b>Technical details of Documents:</b></p> <p>h) Financial Report for the last 3 years (up to <b>31/3/2021/2022</b>) certified by chartered Accountant.</p>

	<p><b>Page No. 20</b></p> <p><b>31. Performance Guarantee</b></p> <p>31.2. Successful MSEs bidders shall submit a Performance Guarantee @2.5% of the allotted work order value in the form of DD/ Bank Guarantee before release of payment of installation.</p>	<p><b>Page No. 20</b></p> <p><b>31. Performance Guarantee</b></p> <p>31.2. Successful MSEs bidders shall submit a Performance Guarantee @0.5% of the allotted work order value in the form of DD/ Bank Guarantee before release of payment of installation.</p>																																										
<b>Section-6:</b>	<p><b>Page No. 29 of the Technical Specification</b></p> <p><b>Solar PV Module / Array:</b></p> <p><b>1.3.</b> The rating of each individual module should not be less than <b>250Wp</b> at Standard Test conditions (Higher ratings can be used) and shall meet following minimum requirement:</p> <p style="text-align: center;"><b>Efficiency of module <math>\geq</math> 15%</b> <b>Fill factor shall be greater than 70%.</b></p>	<p><b>Page No. 29 of the Technical Specification</b></p> <p><b>Solar PV Module / Array:</b></p> <p><b>1.3.</b> The rating of each individual module should not be less than <b>335 Wp</b> at Standard Test conditions (Higher ratings can be used) and shall meet following minimum requirement:</p> <p style="text-align: center;"><b>Efficiency of module <math>\geq</math> 17%</b> <b>Fill factor shall be greater than 75%.</b></p>																																										
<b>Section-5:</b>	<p><b>Page No. 24 of the General Terms &amp; Condition</b></p> <p><b>3. Timeline of project completion</b></p> <table border="1"> <thead> <tr> <th><b>Sr. No.</b></th> <th><b>Particular</b></th> <th><b>Timeline (in Days)</b></th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Letter of award</td> <td>0 Day</td> </tr> <tr> <td>2</td> <td>Survey of site and submission of all the report such as design and drawing of MMS and other necessary document as per Project.</td> <td>15 Days</td> </tr> <tr> <td>3</td> <td>Approval of report</td> <td>30 Days</td> </tr> <tr> <td>3</td> <td>PDI Offer</td> <td>30 Days</td> </tr> <tr> <td>4</td> <td>Material Dispatch</td> <td>45 Days</td> </tr> <tr> <td>5</td> <td>Commissioning of plant including installation of meter as per JBVNL guideline and JCERC regulations.</td> <td>90 Days</td> </tr> </tbody> </table>	<b>Sr. No.</b>	<b>Particular</b>	<b>Timeline (in Days)</b>	1	Letter of award	0 Day	2	Survey of site and submission of all the report such as design and drawing of MMS and other necessary document as per Project.	15 Days	3	Approval of report	30 Days	3	PDI Offer	30 Days	4	Material Dispatch	45 Days	5	Commissioning of plant including installation of meter as per JBVNL guideline and JCERC regulations.	90 Days	<p><b>Page No. 24 of the General Terms &amp; Condition</b></p> <p><b>3. Timeline of project completion</b></p> <table border="1"> <thead> <tr> <th><b>Sr. No.</b></th> <th><b>Particular</b></th> <th><b>Timeline (in Days)</b></th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Letter of award</td> <td>0 Day</td> </tr> <tr> <td>2</td> <td>Survey of site and submission of all the report such as design and drawing of MMS and other necessary document as per Project.</td> <td>15 Days</td> </tr> <tr> <td>3</td> <td>Approval of report</td> <td>30 Days</td> </tr> <tr> <td>3</td> <td>PDI Offer</td> <td>30 Days</td> </tr> <tr> <td>4</td> <td>Material Dispatch</td> <td>45 Days</td> </tr> <tr> <td>5</td> <td>Commissioning of plant including installation of meter as per JBVNL guideline and JCERC regulations.</td> <td><b>120 Days</b></td> </tr> </tbody> </table>	<b>Sr. No.</b>	<b>Particular</b>	<b>Timeline (in Days)</b>	1	Letter of award	0 Day	2	Survey of site and submission of all the report such as design and drawing of MMS and other necessary document as per Project.	15 Days	3	Approval of report	30 Days	3	PDI Offer	30 Days	4	Material Dispatch	45 Days	5	Commissioning of plant including installation of meter as per JBVNL guideline and JCERC regulations.	<b>120 Days</b>
<b>Sr. No.</b>	<b>Particular</b>	<b>Timeline (in Days)</b>																																										
1	Letter of award	0 Day																																										
2	Survey of site and submission of all the report such as design and drawing of MMS and other necessary document as per Project.	15 Days																																										
3	Approval of report	30 Days																																										
3	PDI Offer	30 Days																																										
4	Material Dispatch	45 Days																																										
5	Commissioning of plant including installation of meter as per JBVNL guideline and JCERC regulations.	90 Days																																										
<b>Sr. No.</b>	<b>Particular</b>	<b>Timeline (in Days)</b>																																										
1	Letter of award	0 Day																																										
2	Survey of site and submission of all the report such as design and drawing of MMS and other necessary document as per Project.	15 Days																																										
3	Approval of report	30 Days																																										
3	PDI Offer	30 Days																																										
4	Material Dispatch	45 Days																																										
5	Commissioning of plant including installation of meter as per JBVNL guideline and JCERC regulations.	<b>120 Days</b>																																										

2. **Addendum**  
i) **Annexure-18**

### **Bidder's Declaration**

(To be submitted in the form of Notary Affidavit)

To

The Director,  
Jharkhand Renewable Energy Development Agency (JREDA)  
3rd Floor, SLDC Building, Kusai Colony,  
Doranda Ranchi-834 002, Jharkhand

Sub: Bidder's declaration for Response to Bid for "**Design, Manufacture, Testing, Supply, Installation and Commissioning of 400 kWp Grid Connected Rooftop SPV Power Plants including five years CMC on Turnkey basis in the premises of New Jharkhand High Court, Ranchi**" NIB No. 12/JREDA/GCRT/22-23, dated ..... [insert date]

Dear Sir,

We hereby declare that:

- a. We have gone through the Bid document and verified all terms and conditions.
- b. We have visited to the project location and understood the exact system requirement of JREDA for 400KW project including the power evacuation plan at New Jharkhand High Court Building.
- c. We have no questions or concerns on this bid document and if selected as L1 bidder we hereby agree to complete the execution of project within the given timeframe.

Failure to comply any points due to any technical or non-technical questions arised due to any presentation in Bid document, Jharkhand Renewable Energy Development Agency (JREDA will have final say and we hereby agree to that condition.

Dated the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_

Thanking you,

Yours faithfully,

Name:

Designation:

Place:

**ii) Annexure-18(a)**

**Affidavit**

**(To be submitted in the form of Notary Affidavit)**

I, ..... (name of the authorized representative of the bidder) son/daughter of  
..... resident of .....  
..... (full address), aforesaid solemnly affirm and state as under:

- a. I hereby certify that all the information furnished with the bid submitted online in response to notice inviting bid number..... date ..... issued by .....(authority inviting bids) for..... (name of work ) are true and correct.
- b. I hereby certify that I have been authorized by ..... (the bidder) to sign on their behalf, the bid mentioned in paragraph 1 above.
- c. I undertake that the decision of the tender committee shall be final & acceptable to me. I shall ask no claim in this regard against the department.

**Deponent**

Place: .....  
Date: .....

**iii) Annexure-18(b)**

**(To be submitted in the form of Notary Affidavit)  
(REGARDING BLACKLISTING OR POOR PERFORMANCE OF FIRM)  
(TO BE SUBMITTED WITH TECHNICAL BID)**

I / we, the undersigned do hereby declare that,

- a. I / we have never ever been blacklisted and / or there were no debarring actions against us for any default in works of Jharkhand Renewable Energy Development Agency (JREDA) OR any other Organization.
- b. I/we meet all qualifying criteria, subject to be disqualified if I/we:
  - i. made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the qualification requirements; and/or
  - ii. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures
  - iii. Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could not furnish rational justification for it to JREDA.

In the event of any such information pertaining to the aforesaid matter found at any given point of time either during the course of the contract or at the bidding stage, my bid/contract shall be liable for truncation / cancellation / termination without any notice at the sole discretion of the JREDA.

Dated this, the ..... day of ..... month ..... Year.

**DEPONENT**

Place:

Date:

3. Changes made as above in NIB may be read accordingly for similar changes in related technical specification.
4. The Corrigendum shall form the integral part of the tender documents.

**Sd/-**

**Director,  
JREDA, Ranchi**