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CORRIGENDUM-IV 

    Due to unavoidable reasons, date & time for submission & opening of bids under Tender Reference No: 
17/JREDA/GCRT/RC/22-23 for “Rate Contract for Design, Manufacture, Testing, Supply, Installation & Commissioning of 05 
MWp Grid connected Rooftop SPV Power Plants of different capacities including five years Comprehensive Maintenance Contract 

(CMC) on Turnkey basis on Government Buildings anywhere in the state of Jharkhand ” is hereby extended as follows:- 
 

   

1. Changes made as above in NIB may be read accordingly for similar changes in related technical specification. 
2. The Corrigendum shall form the integral part of the tender documents. 
3. In NIB 17/JREDA/GCRT/RC/22-23, earlier direction regarding submission of Performance as in format on page no. 55 on the official letter head 

of concerned department with seal and sign by authorized signatory will be treated as cancel and deleted.  
4. The Electrical Executive Engineer concerned is authorized to issue the Performance Certificate. 
5. Those bidder who are not working in JREDA and working in other State will submit Performance issued by concerned Competent Authority.  

 

 Sd/- 

   Director, 

JREDA, Ranchi 

   Section/ 

Annexure 
Original Criteria Read as/ Amendments/Addendums 

e-
procurement 
notice 

Last date & time for receipt of online bids  02.11.2022 
(Wednesday) 
upto 05:00 PM  

Submission of original copies of Bid fee & 

EMD (Offline) 

02.11.2022  and 
03.11.2022 up to 
5.00 P.M.  

Technical Bid Opening Date 04.11.2022  
(Friday) at 03:00 
PM 

 

Last date & time for receipt of 
online bids  

16.11.2022 (Wednesday) 
upto 05:00 PM  

Submission of original copies of 
Bid fee & EMD (Offline) 

16.11.2022 and 
17.11.2022 up to 5.00 
P.M.  

Technical Bid Opening Date 18.11.2022 (Friday) at 
03:00 PM 

 

Annexure Page no. 55 of the NIB/Annexure-8(a): (Performance 

Certificate on the official letter head of concerned department 
with seal and sign by authorized signatory) 

Deleted. 

 

Addendum I. Performance of agency will be evaluated based on recorded poor performance regarding not carrying out the Comprehensive 
Maintenance Contract (CMC) against the similar work awarded by JREDA. Evaluation period for CMC will be for Agreement executed 
w.e.f.  01.04.2017 till date. Evaluation period of CMC for Performance evaluation will be as follows:- 
(i)  For the work executed during FY 2017-18  will be for Three Years from date of installation (i.e. from 01.04.2017 to 31.03.2022). 
(ii)  For the work executed during   FY 2018-19  will be for Two Years from date of installation (i.e. from 01.04.2018 to 31.03.2022). 
(iii) For the work executed during FY 2019-20 will be for One Year from date of installation (i.e. from 01.04.2019 to 31.03.2022). 

(iv) For the work executed during FY 2020-21, performance evaluation will be done on the basis of successful installation & 
commissioning till date. 

II. Failure to achieve any one of the above will lead to disqualification/rejection of Bid even if bidder is eligible for participation. 
III. Performance of Agency will be evaluated on similar work awarded by JREDA. 


