

Govt. of Jharkhand

Energy Department

Jharkhand Renewable Energy Development Agency (JREDA)

3rd Floor, S.L.D.C. Building, Kusai Colony, Doranda, Ranchi-834002.

Ph.: 0651-2491161, Fax: 0651-2491165,

E-mail: info@jreda.com; Website: www.jreda.com

CORRIGENDUM-I

JREDA has decided to make following amendments in the Tender Reference No: 26/JREDA/GCRT/RD/22-23 for “Rate Contract design, Manufacture, Testing, Supply, Installation & Commissioning of 03 MW Grid connected Rooftop SPV Power Plants of different capacities including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis on Government Residential Buildings anywhere in the state of Jharkhand.”:- :-

Section/ Annexure	Original Criteria	Read as/ Amendments/Addendums
Section 4 Instructions to Bidders Clause 19, 19.6	Poor Performance of the agency in similar work awarded by JREDA will lead to disqualification/rejection of Bid even if bidder is eligible for participation. Performance of the bidder will be evaluated as follows:- i. For the work executed during FY 2017-18 will be for Three Years from date of installation (i.e. from 01.04.2017 to 31.03.2022). ii. For the work executed during FY 2018-19 will be for Two Years from date of installation (i.e. from 01.04.2018 to 31.03.2022). iii. For the work executed during FY 2019-20 will be for One Year from date of installation (i.e. from 01.04.2019 to 31.03.2022). iv. For the work executed during FY 2020-21, performance evaluation will be done on the basis of successful installation & commissioning till date.	I. Performance of agency will be evaluated based on recorded poor performance regarding not carrying out the Comprehensive Maintenance Contract (CMC) against the similar work (Grid Connected SPV Power Plant in Government Building) awarded by JREDA. Evaluation period for CMC will be for Agreement executed w.e.f. 01.04.2017 till date. Evaluation period of CMC for Performance evaluation will be as follows:- (i) For the work executed during FY 2017-18 will be for Three Years from date of installation (i.e. from 01.04.2017 to 31.03.2022). (ii) For the work executed during FY 2018-19 will be for Two Years from date of installation (i.e. from 01.04.2018 to 31.03.2022). (iii) For the work executed during FY 2019-20 will be for One Year from date of installation (i.e. from 01.04.2019 to 31.03.2022). (iv) For the work executed during FY 2020-21, performance evaluation will be done on the basis of successful installation & commissioning till date. II. Failure to achieve any one of the above will lead to disqualification/rejection of Bid even if bidder is eligible for participation. III. Performance of Agency will be evaluated on similar work awarded by JREDA.

Section -5: General Terms & Conditions Clause 4	Timeline of project completion			Timeline of project completion		
	Sr. No.	Particular	Timeline (in Days)	Sr. No.	Particular	Timeline (in Days)
	1	Execution of Agreement	0 Day	1	Execution of Agreement	0 Day
	2	Survey of Building and submission of report	15 Days	2	Survey of Building and submission of report	15 Days
	3	PDI Offer	30 Days	3	PDI Offer	30 Days
	4	Material Dispatch	60 Days	4	Material Dispatch	60 Days
5	Commissioning of plant	120 Days	5	Commissioning of plant	100 Days	
			6	Net Metering	120 Days	

1. Changes made as above in NIB may be read accordingly for similar changes in related technical specification.
2. The Corrigendum shall form the integral part of the tender documents.

Sd/-
Director,
JREDA, Ranchi